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DETERMINATION AND FINDINGS 

FOR 

SOLE SOURCE PROCUREMENT 
 

 

Agency:   Department of General Services 

 

Caption:   OCME’s Histology Laboratory Reconfiguration at the Consolidated Forensic 

Laboratory (CFL)  

 

Contractor:   Whiting-Turner Contracting Co. 

 

FINDINGS 

 

 

1. AUTHORIZATION: 

 

D.C. Code Section 2-354.04 and DCMR 47, Section 4718. 

 

2. MINIMUM NEED: 

 

The Department of General Services (DGS) and the Office of the Chief Medical 

Examiner (OCME) have an immediate need for a general contractor to perform 

construction services for the reconfiguration/redesign of the histology laboratory and 

specimen storage at the Consolidated Forensic Laboratory (CFL) located at 401 E St., 

SW, Washington, DC.  

 

3. ESTIMATED FAIR AND REASONABLE PRICE: 

 

The estimated fair and reasonable price is up to $850,000.00 

 

4. FACTS WHICH JUSTIFY A SOLE SOURCE PROCUREMENT: 

 

In 2009 Whiting-Turner Contracting Co. (Whiting-Turner) was competitively awarded 

the general construction services contract for the new CFL, a $210M state-of-the-art 

LEED Platinum project.  As part of their original services, Whiting-Turner constructed 

all of OCME lab spaces at the new CFL, including the morgue/autopsy, toxicology, 

histology and lab support areas.  Construction of the facility was completed in the 

summer of 2012 and OCME moved to the new CFL in October 2012.  Post occupancy, 



 

 

OCME identified a need to expand the histology laboratory function to support agency 

operational needs.   Historically, OCME outsourced many of the histology lab functions 

to outside private entities whose reliability and responsiveness has become inconsistent, 

creating a liability for OCME and the District. This situation has prompted the District to 

plan and execute this laboratory reconfiguration to provide additional fume hoods (3), 

relocate existing hoods (2), reconfigure and add laboratory casework with all pertinent 

utility services (air, water, gas, nitrogen), additional sinks and a new high density storage 

system for storing tissues.  The scope will also add additional control points to the 

building control system in support of the new equipment.    

 

The scopes of services include, but are not limited to: 

 

 Detailed coordination and planning with OCME staff to maintain operations 

 Selective demolition within existing histology lab and specimen storage rooms 

 Construct the reconfigured histology lab and specimen storage rooms 

 Construct revisions for associated building systems including HVAC, lab 

drainage and building controls within the affected area(s) in compliance with 

applicable design standards, including safety 

 

The CFL building is a complex laboratory facility with extensive HVAC, controls, 

drainage and safety systems.  Being the General Contractor, Whiting-Turner has the 

knowledge of the facility building components, as-built conditions, drawings and 

specifications.  Additionally, Whiting-Turner, its employees and subcontractors, has 

intimate knowledge of the CFL building infrastructure and systems, the OCME 

laboratory layout, and has established relationships with many of the specialized product 

vendors.  For the original CFL project, the above ceiling coordination of the MEP trades 

in the lab areas was very challenging and required project specific solutions from 

Whiting-Turner, which will also be necessary for the above ceiling changes for this work.   

 

Due to the challenging nature of the CFL laboratory construction during the original 

work, Whiting-Turner will utilize original management and field staff who are familiar 

with this area of the building and know where valves and other devices are located that 

require access for this new work.  Also, service tie-ins for the new work, particularly for 

the laboratory waste system and specialty water and gas systems, is critical to not 

disrupting lab operations and Whiting-Turner has the understanding and experience with 

these CFL specific utility service systems to accomplish the shutdowns and tie-ins with 

minimal disruption and impact to lab operations.  This knowledge of the CFL building 

will also translate to an accurate costing and scheduling of the work to minimize 

disruptions to OCME operations.  Whiting-Turner also developed a strong relationship 

with OCME staff and is fully aware of, and understands, the operating and safety 

guidelines needed to be followed.  

 

Based on the above, it is in the best interest of the District to allow Whiting-Turner, the 

original General Contractor for the CFL, to perform the required reconfiguration/redesign 

of the histology laboratory and specimen storage. This will ensure construction that will 



 

 

comply with and complement standards, applicable safety codes, OCME operational 

workflow and work well with the other building systems.   
 

5. CERTIFICATION BY THE DEPUTY DIRECTOR OF CAPITAL 

CONSTRUCTION SERVICES: 

 

I hereby certify that the above findings are correct and complete. 

 

     

                             _________________________________ 

Date     June Locker 

     Deputy Director 

     Capital Construction 

      

6. CERTIFICATION BY THE MANAGER OF CONSTRUCTION SERVICES: 

 

I have reviewed the above findings and certify that they are sufficient to justify the use of 

the single available source method of procurement under the cited authority. I certify that 

the notice of intent to award a sole source procurement action was published in 

accordance with 27 DCMR 4718 and that no response was received.  I recommend that 

the Department of General Services, Director/ Chief Contracting Officer approve the use 

of the sole source procurement method for this proposed procurement action.  

 

     

                             _________________________________ 

Date     James H. Marshall 

     Manager Construction Division 

     Contracts and Procurement 

 

 

DETERMINATION 

 

Based on the above findings and in accordance with the cited authority, I hereby determine 

that it is not feasible or practical to invoke the competitive solicitation process under either 

Section 402 or 403 of the District of Columbia Procurement Practices Reform Act of 2010 

(D.C. Law 18-371; D.C. Official Code § 2-354.02 or 2-354.03). Accordingly, I determine 

that the District is justified in using the sole source method of procurement. 

 

 

 

_____________    ________________________________ 

Date     Brian J. Hanlon 

     Director/Chief Contracting Office 


